

ADDENDUM NO. 3
to the
QUAIL WELL 5A AND OLYMPIA WELL 3
REHABILITATION PROJECT

TO ALL PROSPECTIVE BIDDERS:

Addendum No. 3 provides for deletions, corrections, clarifications, and additions to the contract specifications and drawings for the Quail Well 5A and Olympia Well 3 Rehabilitation Project

The deletions, corrections, clarifications, and additions shall apply in the same manner as if they were originally part of the printed specifications, drawings, and proposal.

1. Replace paragraph 3.00 TIME FOR COMPLETION OF THE WORK on page 8 with the following:

3.00 TIME FOR COMPLETION OF THE WORK

The scope of work set forth in this agreement shall be completed within forty five (45) working days from the Contractor's receipt of the Project's Notice to Proceed. Time is of the Essence. Time extensions may be allowed for delays caused by **DISTRICT**, other governmental agencies, or factors not directly brought about by the negligence or lack of due care on the part of the **CONTRACTOR**. Liquidated Damages may be assessed for delays caused by the **CONTRACTOR** as set forth in the general conditions.